

ADVERTISEMENT FOR BIDS

CIP No.: 276-18

Project: Gravity Sewer Rehabilitation Package No. 6

Owner: ORANGE WATER AND SEWER AUTHORITY
400 JONES FERRY ROAD
CARRBORO, NORTH CAROLINA 27510

Date: November 19, 2021

Bids will be received by Orange Water and Sewer Authority until 3:00 P.M., local time, on December 21, 2021 for the above referenced project.

The Project consists of furnishing all materials, labor, equipment, tools, etc. unless otherwise specified, for the complete and operable installation of:

The Project consists of various sewer rehabilitation projects throughout the OWASA service area. The project area is located throughout the Town of Carrboro. The Project includes, but is not limited to, furnishing of labor materials, and equipment for the construction of the following: 8-in diameter gravity sewer to be rehabilitated using cured-in-place lining; rehabilitation of existing manholes using calcium aluminate cementitious lining systems, other manhole rehabilitation work including, but not limited to sand blasting, patching voids and all frame connections with non-shrink grout flexible interior/exterior chimney seals; traffic control; and bypass pumping and all associated appurtenances as described in the Specifications and as shown on the Drawings.

The foregoing description shall not be construed as a complete description of all work required.

Contract Documents may be obtained beginning on November 19, 2021 by contacting Darren Berger (dberger@owasa.org) with the Orange Water and Sewer Authority at the Orange Water and Sewer Authority Administrative Offices, 400 Jones Ferry Road, Carrboro, North Carolina.

The Contract Documents may be viewed free of charge at the Administrative Offices, 400 Jones Ferry Road, Carrboro, North Carolina; Mondays through Fridays, between the hours of 9:00 A.M. and 4:00 P.M. Please note COVID restrictions may apply for any in-person visit.

Orange Water and Sewer Authority requires the Project to be at Substantial Completion within 180 consecutive calendar days from date of Notice to Proceed and at Final Completion 240 consecutive calendar days from date of Notice to Proceed

It is to be noted that, North Carolina Department of Transportation (NCDOT) resurfacing project is scheduled to start in Summer 2022 in the East Main Street part of the project corridor. Construction inside NCDOT resurfacing project limits shall be complete by May 01, 2022.

Invitation to Bid
Gravity Sewer Rehabilitation Package No. 6

Bids shall be submitted under a condition of irrevocability, except as required by law, for a period of or ninety (90) calendar days after the Bid opening.

Orange Water and Sewer Authority reserves the right to accept or reject any or all Bids, to waive any and all informalities, and to disregard all nonconforming or conditional Bids or counter Bids, and to accept the Bid that will be in the best interest of Orange Water and Sewer Authority.

ORANGE WATER AND SEWER AUTHORITY

-END OF DOCUMENT-

Invitation to Bid
Gravity Sewer Rehabilitation Package No. 6