DOCUMENT 00 11 16

ADVERTISEMENT FOR BIDS

CIP No.: 277-45

Project: CHAPEL HILL NORTH PUMP STATION REHABILITATION

Owner: ORANGE WATER AND SEWER AUTHORITY
400 JONES FERRY ROAD
CARRBORO, NORTH CAROLINA 27510

Date: July 28, 2022

Pursuant to Section 143-129 of the General Statutes of North Carolina, sealed Bids will be received by Orange Water and Sewer Authority from Bidders until 2:00 P.M., local time, on Wednesday, September 7, 2022 for CIP No. 277-45, Project: Chapel Hill North Pump Station Rehabilitation, in the Administrative Offices, 400 Jones Ferry Road, Carrboro, North Carolina 27510, at which time the Bids received will opened and read aloud.

Bids will be received for a Unit Price General Construction Contract. The Contractor and all Subcontractors shall have valid North Carolina General Contractor's Licenses for the type and value of the work to be performed.

The Project consists of furnishing all materials, labor, equipment, tools, etc. unless otherwise specified, for the complete and operable installation of:

Rehabilitation of the existing Chapel Hill North Pump Station to provide and install a new vacuum primed pump station, along with various other mechanical, electrical, instrumentation and SCADA improvements, and all associated appurtenances, including but not limited to:

- Demolition and removal of the existing vacuum primed pump station and installation of a new vacuum primed pump station, including new pump control panel, pumps, motors, valves, suction piping, discharge piping, fiberglass enclosure and associated appurtenances.
- Rehabilitation of the existing wet well.
- Removal and replacement of the wet well top slab.
- Removal and replacement of the emergency pump connection.
- Modifications to the existing concrete containment area.
- Upgrades to the existing remote telemetry unit.

The foregoing description shall not be construed as a complete description of all work required.

CIP NO.: 277-45
PROJECT: CHAPEL HILL NORTH PUMP STATION REHABILITATION
DATE: July 2022

Beginning on Thursday, July 28, 2022, the Contract Documents will be made available to perspective bidders. Printed copies of the Contract Documents are not available. Electronic copies will be transmitted to bidders by request through email, free of charge, by emailing kmattingly@mckimcreed.com. The Contract Documents are also available online at ConstructConnect, Hispanic Contractors, and Dodge Data & Analytics.

Bidders shall attend a mandatory Pre-Bid Conference at 2:00 P.M., local time, on Wednesday, August 17, 2022, in the Administrative Offices, 400 Jones Ferry Road, Carrboro, North Carolina.

Orange Water and Sewer Authority has adopted a minimum ten (10%) percent goal for participation by minority businesses in the total value of the work for this project in accordance with Section 143-128.2 of the General Statutes of North Carolina.

Each Bidder shall be licensed under Chapter 87 of the North Carolina General Statutes. Bidders are notified that "An Act to Regulate the Practice of General Contracting," was ratified by the General Assembly of North Carolina on March 10, 1925, and that this Act and subsequent Amendments, will be observed in receiving and awarding Contracts.

Each bidder is required to submit a Non-Collusion Affidavit pursuant to Section 133-30 of the General Statutes of North Carolina.

To ensure that all Bidders are kept up to date on any Addenda, changes, or information notices, please send an e-mail to: kmattingly@mckimcreed.com indicating your intention to prepare a Bid for the Project. Failure to complete this step may render your Bid as non-responsive.

Each Bidder is advised that the Work may be inspected and supervised by an Engineer or firm under the direction of Orange Water and Sewer Authority. The Engineer or firm may also be involved in the identification of specific repair areas and the proposed method of repairs for the Work.

Orange Water and Sewer Authority requires the Project to be at Substantial Completion within 240 consecutive calendar days from date of Notice to Proceed and at Final Completion 250 consecutive calendar days from date of Notice to Proceed

No Bid shall be considered or accepted unless at the time of its filing the same shall be accompanied by a deposit of a certified or cashier's check drawn on a bank or trust company insured by the Federal Deposit Insurance Corporation (FDIC), in an amount equal to five percent (5%) of the amount of the Bid. The check shall be made payable to Orange Water and Sewer Authority. Said deposit shall guarantee that the Contract will be entered into by the successful Bidder if the Award is made. Such deposit of certified or cashier's check may be held by Orange Water and Sewer Authority until the successful Bidder has executed and delivered the Contract Documents, including performance and payment bond, to Orange Water and Sewer Authority and returned or kept in accordance with North Carolina General Statute 143-129.

CIP NO.: 277-45
PROJECT: CHAPEL HILL NORTH PUMP STATION REHABILITATION
DATE: July 2022

In lieu of the certified or cashier's check deposit mentioned above, the Bidder may file a Bid Bond in the same amount executed by a corporate surety authorized to execute such bonds in North Carolina and conditioned as provided by North Carolina General Statute 143-129 and on the form(s) found in the Proposal section, or on file with the Engineer. Bid Bond forms enclosed as part of the Bidding Documents must be properly executed at the time Bids are submitted before a Bid will be considered. Properly executed Power of Attorney of the corporate surety's agent shall accompany such bond and be attached to the page provided therefore in the Bidding Documents.

Bids shall be submitted under a condition of irrevocability, except as required by law, for a period of ninety (90) calendar days after the Bid opening.

Orange Water and Sewer Authority reserves the right to accept or reject any or all Bids, to waive any and all informalities, and to disregard all nonconforming or conditional Bids or counter Bids, and to accept the Bid that will be in the best interest of Orange Water and Sewer Authority.

ORANGE WATER AND SEWER AUTHORITY
Brad Barber, PE
Utilities Engineer
July 28, 2022

-END OF DOCUMENT-