DOCUMENT 00 91 13

ADDENDA

ADDENDUM NO. 02

DATE: **September 28, 2022**

PROJECT: **WATER METER VAULT REPLACEMENTS**

OWASA CIP NUMBER: **275-20**

OWNER: **ORANGE WATER AND SEWER AUTHORITY**

ENGINEER: **McKim & Creed, Inc.**

TO: **Prospective Bidders**

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated August 2022, with amendments and additions noted herein below.

Acknowledge receipt of this Addendum in the space provided in the Bid form. Failure to do so may disqualify the Bidder.

This Addendum consists of 1 page.

CHANGES TO THE DRAWINGS:

1. Detail 515.13, Sheet 1 of 3, found on Sheet D2, shall be modified as follows:

    a. Note on vault bedding shown shall be changed from “6” MIN. NO. 57 STONE” to “12” MIN. NO. 57 STONE”

    b. Note on floor drain and piping shown shall be changed from “DRAIN @ 1.0% MIN. SLOPE TO DAYLIGHT OR STORM DRAINAGE” to “DRAIN TO NO. 57 STONE BEDDING”

-END OF DOCUMENT-

NORTH CAROLINA PROFESSIONAL
Nisha Thuruthy
Digitally signed by Nisha Thuruthy
DN: CN=Nisha Thuruthy, OU=Users, OU=Raleigh, OU=Offices, DC=mckimcreed, DC=com
Reason: I am approving this document
Date: 2022.09.28 08:35:58-04'00'
047890
ENGINEER
NISHA THURUTHY